
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 8/02/2010

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 0398-01-038
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2011(353) TxDOT
COUNTY  BOSQUE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 2.000 1

100 2006 002 PREP ROW (TREE)(LESS THAN 24" DIA)

DOLLARS
and CENTS

EA 5.000 2

132 2020 EMBANKMENT (VEHICLE)(DENS CONT)(TY 

B)
DOLLARS

and CENTS

CY 4,000.000 3

152 2003 ROAD GRADER WORK (DENS CONT)
DOLLARS

and CENTS

STA 186.000 4

164 2004 002 BROADCAST SEED (PERM) (RURAL) (CLAY)

DOLLARS
and CENTS

AC 18.000 5

164 2010 002 BROADCAST SEED (TEMP) (WARM)

DOLLARS
and CENTS

AC 9.000 6

164 2012 002 BROADCAST SEED (TEMP) (COOL)

DOLLARS
and CENTS

AC 9.000 7

168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 1,415.000 8

216 2001 PROOF ROLLING
DOLLARS

and CENTS

HR 10.000 9

247 2044 039 FL BS (CMP IN PLC)(TY A GR 4)(FNAL POS)
DOLLARS

and CENTS

CY 8,943.000 10
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251 2138 REWORK BS MTL (TY D)(4")(DENS CONT)
DOLLARS

and CENTS

STA 162.000 11

276 2080 001 CM TRT(PT MX)(CL M)(TY A)(GR 4)(FN POS)

DOLLARS
and CENTS

CY 12,205.000 12

310 2005 PRIME COAT (MC-30 OR AE-P)

DOLLARS
and CENTS

GAL 945.000 13

316 2006 016 ASPH (AC-20-5TR)

DOLLARS
and CENTS

GAL 56,616.000 14

316 2010 016 ASPH (CRS-2)
DOLLARS

and CENTS

GAL 3,292.000 15

316 2015 016 ASPH (RC-250)
DOLLARS

and CENTS

GAL 16,310.000 16

316 2363 016 AGGR (TY-PD GR-4 OR TY-PL GR-4)(SAC-B)
DOLLARS

and CENTS

CY 704.000 17

316 2406 016 AGGR (TY-B GR-5 OR TY-L GR-5 SAC-B)

DOLLARS
and CENTS

CY 593.000 18

316 2513 016 AGGR (TY-PD GR-3 OR TYL-PL GR-3)

DOLLARS
and CENTS

CY 593.000 19

316 2621 016 AGGR (TY D GR-3 OR TY L GR-3)(SAC B)

DOLLARS
and CENTS

CY 59.000 20

400 2005 CEM STABIL BKFL
DOLLARS

and CENTS

CY 1,778.000 21

PROPOSAL SHEET
PROJECT STP 2011(353) TxDOT
COUNTY  BOSQUE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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ONLY
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S.P.
NO.



3-8

402 2001 TRENCH EXCAVATION PROTECTION
DOLLARS

and CENTS

LF 184.000 22

403 2001 TEMPORARY SPL SHORING

DOLLARS
and CENTS

SF 808.000 23

432 2001 RIPRAP (CONC)(4 IN)

DOLLARS
and CENTS

CY 28.000 24

432 2021 RIPRAP (STONE PROTECTION)(18 IN)

DOLLARS
and CENTS

CY 38.000 25

462 2005 CONC BOX CULV (4 FT X 4 FT)
DOLLARS

and CENTS

LF 134.000 26

462 2006 CONC BOX CULV (5 FT X 2 FT)
DOLLARS

and CENTS

LF 82.000 27

462 2008 CONC BOX CULV (5 FT X 4 FT)
DOLLARS

and CENTS

LF 48.000 28

462 2010 CONC BOX CULV (6 FT X 3 FT)

DOLLARS
and CENTS

LF 68.000 29

462 2011 CONC BOX CULV (6 FT X 4 FT)

DOLLARS
and CENTS

LF 60.000 30

462 2013 CONC BOX CULV (6 FT X 6 FT)

DOLLARS
and CENTS

LF 48.000 31

464 2003 003 RC PIPE (CL III)(18 IN)
DOLLARS

and CENTS

LF 236.000 32

PROPOSAL SHEET
PROJECT STP 2011(353) TxDOT
COUNTY  BOSQUE FORM 234-B I-61-5M

ALT
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NO
DESC
CODE

S.P.
NO.
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464 2005 003 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 172.000 33

464 2007 003 RC PIPE (CL III)(30 IN)

DOLLARS
and CENTS

LF 88.000 34

466 2047 WINGWALL (PW)(HW=3 FT)

DOLLARS
and CENTS

EA 1.000 35

466 2048 WINGWALL (PW)(HW=4 FT)

DOLLARS
and CENTS

EA 3.000 36

466 2049 WINGWALL (PW)(HW=5 FT)
DOLLARS

and CENTS

EA 5.000 37

466 2050 WINGWALL (PW)(HW=6 FT)
DOLLARS

and CENTS

EA 1.000 38

466 2051 WINGWALL (PW)(HW=7 FT)
DOLLARS

and CENTS

EA 4.000 39

466 2063 HEADWALL (CH-FW-0)(DIA= 18 IN)

DOLLARS
and CENTS

EA 2.000 40

467 2041 SET (TY I)(S= 5 FT)(HW= 6 FT)(3:1)(C)

DOLLARS
and CENTS

EA 3.000 41

467 2286 SET (TY II)(18 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 19.000 42

467 2288 SET (TY II)(24 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 10.000 43

PROPOSAL SHEET
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467 2290 SET (TY II)(30 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 6.000 44

496 2005 REMOV STR (WINGWALL)

DOLLARS
and CENTS

EA 16.000 45

496 2007 REMOV STR (PIPE)

DOLLARS
and CENTS

LF 810.000 46

496 2008 REMOV STR (BOX CULVERT)

DOLLARS
and CENTS

LF 36.000 47

500 2001 005 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 48

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 8.000 49

506 2003 011 ROCK FILTER DAMS (INSTALL) (TY 3)

DOLLARS
and CENTS

LF 720.000 50

506 2009 011 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 720.000 51

506 2026 011 FRNT END LOADER WORK (ERSN & SEDM 
CONT)

DOLLARS
and CENTS

HR 40.000 52

506 2034 011 TEMPORARY SEDIMENT CONTROL FENCE

DOLLARS
and CENTS

LF 1,000.000 53
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529 2010 CONC CURB AND GUTTER (TY II)(REINF)
DOLLARS

and CENTS

LF 620.000 54

530 2012 DRIVEWAYS (SURF TREAT)

DOLLARS
and CENTS

SY 1,960.000 55

540 2002 023 MTL W-BEAM GD FEN (STEEL POST)

DOLLARS
and CENTS

LF 625.000 56

544 2013 GDRAIL END TRT(INSTALL)(HBA POST)

DOLLARS
and CENTS

EA 10.000 57

560 2006 001 MAILBOX INSTALL-S (RR-POST) TY 4 FND-
TB

DOLLARS
and CENTS

EA 11.000 58

644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P)

DOLLARS
and CENTS

EA 1.000 59

644 2004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T)

DOLLARS
and CENTS

EA 3.000 60

644 2006 INS SM RD SN SUP&AM TY 10BWG(1) SA(U)
DOLLARS

and CENTS

EA 2.000 61

644 2053 INS SM RD SN SUP&AM TY TWT(1) WA(P)
DOLLARS

and CENTS

EA 25.000 62

644 2054 INS SM RD SN SUP&AM TY TWT(1) WA(T)
DOLLARS

and CENTS

EA 3.000 63
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644 2064 INS SM RD SN SUP&AM TY S80(1)SA(U-
EXAL)

DOLLARS
and CENTS

EA 9.000 64

644 2065 RELOCATE SM RD SN SUP & AM TY TEMP
DOLLARS

and CENTS

EA 43.000 65

658 2241 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI)
DOLLARS

and CENTS

EA 15.000 66

658 2334 INSTL OM ASSM (OM-2Z)(RCR)GND
DOLLARS

and CENTS

EA 9.000 67

662 2030 WK ZN PAV MRK NON-REMOV (Y)  4" (BRK)

DOLLARS
and CENTS

LF 1,824.000 68

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 3,304.000 69

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2

DOLLARS
and CENTS

EA 2,153.000 70

666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)
DOLLARS

and CENTS

LF 100.000 71

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 108.000 72

666 2132 REFL PAV MRK TY I (Y) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 500.000 73
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668 2106 PREFAB PAV MRK TY C (W) (ARROW)
DOLLARS

and CENTS

EA 1.000 74

668 2116 PREFAB PAV MRK TY C (W) (WORD)

DOLLARS
and CENTS

EA 1.000 75

672 2012 034 REFL PAV MRKR TY I-C

DOLLARS
and CENTS

EA 10.000 76

672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 452.000 77

6055 2001 IN-LANE OR TRANSVERSE RUMBLE STRIP
DOLLARS

and CENTS

LF 80.000 78

8251 2006 005 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 41,368.000 79

8251 2015 005 RE PM W/RET REQ TY I(Y)4"(BRK)(100MIL)
DOLLARS

and CENTS

LF 3,672.000 80

8251 2018 005 RE PM W/RET REQ TY I(Y)4"(SLD)(100MIL)

DOLLARS
and CENTS

LF 25,325.000 81

PROPOSAL SHEET
PROJECT STP 2011(353) TxDOT
COUNTY  BOSQUE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: Sheet  
 
County: Bosque Control: 0398-01-038 
 
Highway: FM 56 
 
GENERAL NOTES AND SPECIFICATION DATA 
 
SPECIFICATION DATA 
 
 
(PERCENT RETAINED-SIEVE) 

DESCRIPTION 2 1/2” 1 3/4” #4 #40 PI 
MAX 

PI 
MIN 

FLEXIBLE BASE 
(TYPE A, GRADE 4) 

0 0-5 45-75 70-85 12 4 

 
  1. This material shall be produced from a source which when tested in accordance with test 

method TEX-117-E, PART 1, shall meet the requirements of class 2.3 material. 
 
  2. This material shall be produced from a source which when tested in accordance with test 

method TEX-116-E, the maximum wet ball mill value shall not exceed 45 and the 
maximum increase of material passing the No. 40 sieve shall not exceed 20 percent. 

 
  3. Job control samples for gradation and P.I. testing will be taken from the windrow after blade 

mixing. 
 

BASIS OF ESTIMATE 
 
ITEM DESCRIPTION RATE BASIS QUANTITIES 
 
*166 FERTILIZER 
 (20-10-10) 300.00 LB/AC           36 AC             6 TON 
 
 168 VEGETATIVE WATERING 78.6 MG/AC               18 AC       1,415 MG 
    (FOR 6 APPLICATIONS) 
 
310 PRIME COAT 
 (MC-30 OR AE-P) 0.2 GAL/SY      4,725 SY           945 GAL 
 
316 SURFACE TREATMENTS 
 AGGR (TY PD GR 4 OR TY PL GR 4) 
   1/125 CY/SY      88,000 SY            704 CY 
 AGGR (TY PD GR 3 OR TY PL GR 3) 
    1/125 CY/SY      74,125 SY            593 CY 
 AGGR (TY B GR 5 OR TY L GR 5) 
   1/125 CY/SY      74,125 SY            593 CY 
 AGGR (TY D GR 3 OR TY L GR 3) 
   1/95 CY/SY      5605 SY             59 CY 
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County: Bosque Control: 0398-01-038 
 
Highway: FM 56 
 
 ASPH (AC-20-5TR)   0.35 GAL/SY      161,760 SY      56,616 GAL 
 ASPH (CRS-2)   0.60 GAL/SY        5605 SY        3,292 GAL 
 ASPH (RC-250)   0.22 GAL/SY        74,125 SY      16,310 GAL 
 
* FOR CONTRACTOR’S INFORMATION ONLY 
 
GENERAL NOTES 
 
ITEM 4:  SCOPE OF WORK 
 
All new and existing concrete adjacent to the roadway must be free of stains, dirt, tire marks, 
etc., at the time of final acceptance.  These items include but are not limited to bridge rails curb 
and gutter,  inlets and riprap.  Blast cleaning of these items will be required to achieve 
acceptance of the project and will be considered subsidiary to the applicable bid items. 
 
Prior to final acceptance, all new structures and/or structures that have been extended shall be 
cleaned out by the contractor. This work will not be paid for directly but will be considered 
subsidiary to the various bid items. 
 
ITEM 5:  CONTROL OF THE WORK 
 
All elevations are based on assumed bench mark elevations.  
 
Prior to beginning work in the area of existing utilities, the contractor shall consult with the 
utility companies for exact locations to prevent any damage or interference with present 
facilities.  This action shall in no way be interpreted as relieving the contractor of his 
responsibilities, under the terms of the contract and as set out in the plans and specifications. The 
contractor shall repair any damage caused by his operations, at his own expense and shall restore 
facilities to service in a timely manner. 
 
ITEM 6:  CONTROL OF MATERIALS 
 
References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only and the contractor will be permitted to furnish like materials of other manufacturers 
provided they are of equal quality and comply with specifications for this project and are 
approved by the Engineer. 
 
ITEM 7: LEGAL RELATIONS AND RESPONSIBILITIES  
 
If utilizing private property for waste disposal sites, field office sites, equipment storage sites or 
for any other purpose involved with this project, provide to the Engineer written proof of the 
property owner's approval of the use of this property.  This proof may be in the form of a letter or 
agreement signed by the property owner or other documents acceptable to the Engineer.    
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County: Bosque Control: 0398-01-038 
 
Highway: FM 56 
 
Where existing pavement adjoins new pavement, saw the existing pavement to a neat transverse 
and/or longitudinal line to permit adequate joining. This will not be paid for directly, but will be 
considered subsidiary to the various bid items. 
 
Protect all adjoining pavement sections during all phases of construction.  Any damages incurred 
due to contractors operation shall be repaired and/or replaced at the contractor’s expense. 
 
All materials, labor and incidentals required for the contractor to provide for traffic across the 
highway and for all weather ingress and egress to public and private property in accordance with 
item 7.7 of the standard specifications shall be considered as incidental to the various bid items. 
When construction is completed the access roadways will be restored to their original condition, 
as approved by the Engineer. 
 
Personal vehicles of the contractor’s employees shall not be parked within the right-of-way at 
anytime including any section closed to public traffic, unless the vehicle is being utilized for 
construction procedures. However the contractor’s employees may park on the right-of-way at 
the sites where the contractor has his office, equipment and materials storage yard. 
 
The contractor shall not initiate activities in a project specific location (PSL) associated with a 
U.S. Army Corps of Engineers (USACE) permit area that has not been previously evaluated by 
the USACE as part of the permit review of this project.  Such activities include, but are not 
limited to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined 
here means materials are delivered to or from the PSL. The permit area includes all waters of the 
U.S. or associated wetlands affected by activities associated with this project.  Special 
restrictions may be required for such work.  The contractor shall be responsible for any and all 
consultations with the USACE regarding activities, including project specific locations (PSLs), 
which have not been previously evaluated by the USACE.  The Contractor shall provide the 
department with a copy of all consultation(s) or approval(s) from the USACE prior to initiating 
activities. 
 
The contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 
self determination has been made that the PSL is non-jurisdictional or proper USACE clearances 
have been obtained in jurisdictional areas or have been previously evaluated by the USACE as 
part of the permit review of this project.  The contractor is solely responsible for documenting 
any determination(s) that their activities do not affect a USACE permit area.  The contractor 
shall maintain copies of their determination(s) for review by the department or any regulatory 
agency. 
 
The contractor must document and coordinate with the USACE, if required, prior to any 
excavation hauled from or embankment hauled into a USACE permit area by either (1) or (2) 
below. 

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas. The 
Contractor will document both the project specific location (PSL) and their 
authorization. The contractor will maintain copies for review by the department or 
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any regulatory agency.  When an area within the project limits has been evaluated by 
the USACE as part of the permit process for this project: 
a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in Item 110 is used for permanent or temporary fill (Item 
132, Embankment) within a USACE permit area; 

b. Suitable embankment (Item 132) from within the USACE permit area is used as 
fill within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is disposed 
of at a location approved by the Engineer within a USACE evaluated area. 

(2) Contractor Materials from Areas Other than Previously Evaluated Areas. The 
Contractor will provide the department with a copy of all USACE coordination or 
approval(s) prior to initiating any activities for an area within the project limits that 
has not been evaluated by the USACE or for any off right of way locations used for 
the following, but not limited to, haul roads, equipment staging areas, borrow and 
disposal sites: 
a. Item 132, Embankment, used for temporary or permanent fill within a USACE 

permit area; and, 
b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that 

is disposed of outside a USACE evaluated area. 
 

The total area disturbed for this project is 18 acres. The disturbed area in this project, all project 
locations in the Contract, and the Contractor project specific locations (PSLs), within 1 mile of 
the project limits, for the Contract will further establish the authorization requirements for storm 
water discharges. The Department will obtain an authorization to discharge storm water from the 
Texas Commission on Environmental Quality (TCEQ) for the construction activities shown on 
the plans. The Contractor is to obtain required authorization from the TCEQ for Contractor PSLs 
for construction support activities on or off the ROW.  When the total area disturbed in the 
Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a copy of the 
Contractor NOI to the Engineer and to the local government that operates a separate storm sewer 
system. 
 
Throughout the course of the project, when in the opinion of the Engineer, tall grass and weeds 
affect the safety of the public by restricting visibility, interfere with normal traffic flow or appear 
unsightly, the contractor shall be required to mow same. Final cleanup will include mowing of 
grass and weeds. This work will not be paid for directly but will be considered as subsidiary to 
the various bid items. 
 
Remove all vegetation from pavement edges, intersections and driveways prior to planing, seal 
coat or ACP operations. This work will not be paid for directly but will be subsidiary to the 
various bid items. 
 
The contractor is alerted to the possible presence of swallows under the existing bridges or 
culverts. Because the migratory bird treaty act prohibits harm to swallows, their eggs or their 
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nestlings, the contractor shall not begin potentially disturbing activities on or near the bridge 
until the birds have abandoned any occupied nests (approximately September 1).  Active nests 
may not be removed regardless of the date. 
 
Prior to the swallows returning to the nests (approximately March 1), abandoned nests shall be 
removed from the bridge.  The contractor shall prevent the establishment of new nests on any 
portion of the structure.  Methods for preventing the establishment of new nests must be 
approved by the project engineer. Examples of acceptable nest prevention methods are bird-
deterrent netting and bird-repelling sprays and/or gels to be applied to the structure.  This work 
will not be paid for directly, but will be subsidiary to the various bid items. 
 

General Notes for Work in Waters of the US    
 

1. TxDOT will establish “limits of waters of the United States” to designate stream banks 
(Ordinary High Water Marks) and wetland boundaries for the project with wood lathing 
and flagging.  These areas have specific Corps of Engineer 404 permit requirements as 
stated in the following notes. 

 
2. For bridges, the contractor shall provide and maintain orange plastic security fencing 

(called orange fencing) slightly above the Ordinary High Water Marks, on each side of 
the stream and from ROW line to ROW line.  For culverts, the contractor shall provide 
and maintain orange fencing slightly above the Ordinary High Water Marks, on each side 
of the stream on the upstream and downstream culvert ends outside the limits of 
permanent facilities to the ROW lines.  No construction activities or access below the 
orange fencing shall be allowed, unless approved by TxDOT.  The boundaries for 
wetland areas shall also be established with orange fencing and timber mats must be used 
to support heavy equipment. 

 
3. The contractor shall submit detailed site specific plans for work in each “water of the 

United States” designated on the EPIC sheet. These plans must be approved by the 
TxDOT Engineer prior to starting any work in these areas. The plans must also describe 
facilities and work activities adjacent the Ordinary High Water Marks. The plan must 
show actual dimensions and materials for: 

• proposed construction roads and work areas leading to or in close proximity the 
Ordinary High Water Marks 

• temporary material or equipment storage areas in close proximity to the Ordinary 
High Water Marks  

• locations of proposed sediment and erosion control devices 
• identification of construction equipment and construction techniques to 

accomplish the work 
Once this drawing and supporting information is reviewed and approved by TxDOT, all 
construction workers should be made aware of the limits designated on the drawings by 
the Contractor’s supervision. Work in all waters of the US will be limited to the 
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minimum necessary required to construct the bridge, culvert or roadway fills.  Work 
shall also include all activities needed for bridge and culvert demolitions. Working or 
disturbing soil in the stream channel outside the limits of the work plan will not be 
allowed.  Orange fencing shall be provided and maintained to establish the TxDOT 
approved boundaries in which work may be conducted between the Ordinary High 
Water Marks.  

 
4. Storm water from disturbed soil areas draining towards wetlands shall either be re-routed 

or adequate sediment control devices installed to protect the wetland. 
 
5. The Contractor shall select concrete bridge demolition methods that will meet all 404 

requirements.  Bridge demolition between Ordinary High Water Marks may typically 
include bridge slabs, girders, columns and foundations. The use of jack hammers or 
crushing techniques shall be conducted over timber mats wide enough for the downed 
bridge and for access and use of construction equipment to fully remove the wrecked 
structure. Concrete structures requiring demolition shall not be fully processed into small 
pieces between the Ordinary High Water Marks.  Large sections of the wrecked concrete 
structure should be lifted or moved to an upland area for further processing with the 
processing area using appropriate sediment control devices.  Demolitions should be 
avoided during high stream levels. Efforts shall be made to minimize bridge rubble, 
including fine concrete materials produced through the demolition process, water from 
saw cutting activities or soils moved during demolition activities from entering the 
stream. 

 
6. The construction or demolition of culverts should take place in a manner that does not 

block the flow in a 404 stream.  Removal or demolition of bridge class culverts should be 
accomplished similar to bridge demolitions, but timber mats are not required.   Efforts 
shall be made to minimize culvert rubble, including fine concrete materials produced 
through the demolition process, concrete saw cutting water or soils moved during 
demolition activities from entering the stream.  Minimal stream channel disturbance 
should occur both upstream and downstream of culverts between the Ordinary High 
Water Marks. 

 
7. No excavated material, including spoils from drill shafts shall be deposited within the 

Ordinary High Water Marks at any time.  Excavated material shall be immediately hauled 
to an approved temporary upland material storage area on TxDOT ROW.  Excess 
material shall be hauled from the project site or spread above the stream bank limits as 
directed by the TxDOT Engineer.  Adequate stabilization and sediment control devices 
shall be provided for soil materials spread and graded above the stream bank limits on 
TxDOT ROW. 

 
8. No equipment or chemicals shall be stored overnight within waters of the US (between 

the Ordinary High Water Marks).  Special care shall be taken to contain all sanitary 
waste, petroleum products or chemicals from leaking or entering the stream.  The 
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Contractor shall make provisions to collect all construction related trash and debris each 
work day and to provide adequate containers for storage and removal.   

 
9. Upon completion of work, all excess construction materials, construction debris, timber 

mats, shall be carefully removed from between the Ordinary High Water Marks of the 
stream while minimizing additional earth disturbance, protecting existing aquatic 
vegetation and limiting stream turbidity. Timber mats, located below the Ordinary High 
Water Marks shall be carefully removed by construction equipment located above the 
Ordinary High Water Marks.  Stream shaping below the Ordinary High Water Marks, 
after removal of timber mats or other construction activities shall only be conducted 
when directed by TxDOT.   

 
10. Adequate sediment and erosion control devices shall be installed to preclude sediment 

from entering the stream and to the requirements of the storm water permit.  Continuous 
silt fences with angled end sections and / or rock filter dams shall be installed along the 
entire length of disturbed soils, slightly above and parallel the High Water Marks of the 
stream and upslope of orange fencing specified in Item 2.  No rock filter dams or other 
controls shall be installed across 404 streams below the Ordinary High Water Marks for 
either bridge or culvert installations.  Large diameter compost logs shall typically be used 
on the boundaries of timber mats located between the Ordinary High Water Marks.  
Vegetation shall be established as soon as possible, beginning immediately when areas 
are brought to the proper lines and grades.  Soil retention blankets and channel liners are 
encouraged to minimize erosion and promote vegetation development.   

 
11. During any construction or demolition operations, soil shall never be pushed from the 

high bank into the stream channel below the Ordinary High Water Marks.  Soil may be 
removed and shaped as necessary along the stream bank slopes above the Ordinary High 
Water Marks to facilitate construction with excess material being moved to high ground. 

 
12. Trees removed between the Ordinary High Water Marks shall be saw cut.  No mobile 

construction equipment shall be used to remove vegetation between the Ordinary High 
Water Marks.  Trees will be cut flush with the ground level and pulled above the 
Ordinary High Water Marks for further processing.  Only trees designated by the TxDOT 
Engineer shall be removed. No chemicals or stump grinding shall be used between the 
Ordinary High Water Marks. Follow all local ordinances when burning cleared trees or 
brush. 

 
13. No water shall be pumped from any water of the US without a permit from the 

appropriate River Authority or the Texas Commission on Environmental Quality.  
Upland stock tanks are exempt from this requirement. 

 
14. Temporary construction roads or ramps, if approved by the Engineer, shall be constructed 

of material that will not erode and transport fine grain sediment downstream under high 
flows.  Acceptable earthwork materials shall be rock material of 4” to 6” inch diameter.  
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The use of rock and inert materials such as structural steel sections, wood mats, concrete 
mats, filter fabrics and concrete barriers shall be acceptable to build roads and ramps.  
Fills consisting of clay, sands or other fine grain materials shall not be used between the 
Ordinary High Water Marks.  Loose earth materials generated by excavation between the 
Ordinary High Water Marks shall be re-compacted or moved to a high bank area before 
the end of each day.  Temporary construction roads and ramps shall be removed as soon 
as possible and the stream channel returned to a near original condition.  Earth materials 
(clays and sand) that fall from construction equipment onto roads or ramps, between the 
Ordinary High Water Marks, shall be cleaned and removed daily. 

 
15. To facilitate culvert or bridge construction work, low stream flows may be temporarily 

pumped or routed around construction activities.  Stream flow should not be stopped.  To 
facilitate pumping or routing of low flows, whatever sumps or obstructions used to 
control the stream flow shall not be constructed of fine grained clays or sands. 

 
ITEM 8: PROSECUTIONS AND PROGRESS 
 
For this project Five-Day Workweek Charges will be charged in accordance with Section 
8.3.A.1, “Five-Day Workweek”.  
 
Prior to contract letting, the conceptual construction schedule as developed for the contract time 
determination will be made available by the state at the Area Engineers’ office for prospective 
bidders review.  The schedule will be in hard copy form and made available for copying by the 
contractor.  This supplied schedule is for informational purposes only.  It is the responsibility of 
the prospective bidder to determine a construction schedule for the work in this contract. 
 
In addition to the requirements in Special Provisions to Item 8, construction schedules provided 
by the Contractor shall include line items required to maintain compliance with the storm water 
permit.  Those line items shall include, but not be limited to installing / removing storm water 
sediment controls, installing soil retention blankets/channel liners, top soil / compost placement, 
seeding (temporary and permanent), and placement of permanent erosion controls, earthwork 
and grading. 
 
The contractor will be expected to schedule this work so that the base placement operations will 
follow the subgrade work as closely as practical in order to reduce the hazard to the traveling 
public and prevent undue delay from wet weather. 
 
Do not begin work on the roadway until 30 minutes after sunrise and all equipment and 
personnel shall be off the road and lanes opened to traffic by 30 minutes before sunset when 
utilizing temporary lane closures.  
 
In the event utility lines needing unforeseen adjustments are encountered during construction 
operations, alter operations and continue to prosecute the contract in such a manner that will 
allow utility adjustments to be made by others 
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For all subcontracts, physically attach all provisions listed in the “Contractor’s Assurance” to the 
subcontract agreement. Provide a copy of subcontracts, with attachments, for all DBE 
Subcontractors. Submit the subcontracts to the Engineer when submitting the subcontract 
approval request.  
 
ITEM 100: PREPARING RIGHT OF WAY 
 
The removal of trees and vegetation shall be subsidiary to ITEM 100.  Preserve all trees 
designated by the Engineer. 
 
All trees and brush removed each day shall be disposed of within the same day of removal unless 
otherwise approved by the Engineer.  If removed vegetation is burned, ashes from burned 
vegetation shall not be placed or allowed to be transported by storm water into any stream.  Burn 
locations, if approved, shall be no closer than 300 feet from a stream.  Earth berms shall be used 
around burn areas to keep ash in place.  
 
ITEMS 110 & 132: EXCAVATION & EMBANKMENT 
 
Proof Roll the completed subgrade to locate unstable areas. Proof rolling shall be in accordance 
with Item 216 “Proof Rolling”. 
 
In those cases where fixed features require, the governing slopes indicated herein and on the 
cross sections may be varied between the limits and to the extent determined by the Engineer. 
 
When excavation is required to adjust stream flow lines at culvert ends, flatten the side slopes of 
channels and the back slopes of parallel ditches to the maximum extent possible within the 
existing right of way and channel easements. 
 
ITEM 152: ROAD GRADER WORK 
 
To construct the subgrade and slopes as shown on the typical sections, the haul of extra 
embankment material up to 0.5 mile may be necessary.  The loading and haul of this material is 
subsidiary to item 152.  When approved by the Engineer, the loading and transporting of 
embankment farther than 0.5 mile or from off of the project will be paid for under item 132. 
 
The limits of blading and grading operations shall be to the minimum width and length necessary 
to accomplish the required work.  The Contractor shall limit the removal of permanent grass that 
is already established at the proper lines and grades. 
 
ITEM 164: SEEDING FOR EROSION CONTROL 
 
Final grading and stabilization (seeding) shall be achieved as soon as possible and not scheduled 
only for the end of the project.  Final grading and stabilization should be initiated as the overall 
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work progresses and should be scheduled in sequence with completion of base course installation 
along the length of the road project. 
 
Multiple mobilizations of the seeding crews will be expected to comply with the Construction 
General Permit of the Texas Pollution Elimination Discharge System requirements for 
re-vegetating disturbed soils. 
 
Temporary seeding mixtures (cool and warm) shall also include 3 lbs of Bermuda grass seed per 
acre, with all seeds being planted concurrently.   
 
Temporary cool seed mixtures shall be as stated in the specification or at the option of TxDOT a 
direct substitution of 30 lbs per acre of Dwarf Annual Ryegrass (Axcella 2 Variety) including the 
3 lbs of Bermuda grass seed shall be planted. 
 
ITEM 166: FERTILIZER 
 
Fertilizer shall be used for permanent and temporary seeding. 
 
ITEM 168: VEGETATIVE WATERING 
 
Watering between December 1st and February 1st can begin on seeded areas upon planting and 
before a natural rainfall.  During other planting periods, unless approved by TxDOT, vegetation 
watering by means of water trucks shall not be started on newly planted seeds until a natural rain 
of ½ inch has occurred after planting. 
 
ITEM 247: FLEXIBLE BASE 
 
After the existing pavement is scarified and spread evenly over the proposed subgrade, 
incorporate additional flexible base into the scarified material. Spread the resulting mixture and 
compact to the required density as required for ITEM 247 and to the lines and grades set forth in 
the plans and as directed by the Engineer. 
 
Place the material in approximately equal courses not to exceed 6 inches in depth per course. 
During mixing and laying operations, sufficient water shall be added to the material to insure that 
the moisture content is not less than optimum moisture as determined by test method TEX-113-
E. 
 
Recycled asphalt pavement (RAP) or crushed concrete generated on this project will be allowed 
to be blended in the flexbase.  Do not exceed 20% RAP or crushed concrete by weight. If 
contractor elects to utilize these materials as part of the flexbase mixture, payment will be made 
for the total quantity of RAP/Recycled concrete/flexbase mixture. 
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ITEM 251: REWORKING BASE COURSES 
 
Some patches of cement or stabilized base may be encountered while reconditioning the existing 
base. If such material is encountered, it will be removed and disposed of as directed by the 
Engineer. This work will not be paid for directly but will be subsidiary to Item 251. 
 
ITEM 276: CEMENT TREATMENT (PLANT-MIXED) 
 
Wet construction joints between new base and base previously placed and coat with dry cement 
prior to the addition of new base. 
 
Strength class required for this material will be Class M. 
 
Cure the cement treated material with an application of an inverted prime(RC-250 and Ty B Gr 5 
or Ty L Gr 5) as directed by the engineer. The application of this material will be paid for with 
the applicable bid items. 
 
The final surface shall not be placed until the inverted prime has cured for 90 days at a 
temperature equal to or higher than 70 degrees Fahrenheit, or as directed by the Engineer. 
 
ITEM 300: ASPHALTS, OILS & EMULSIONS 
 
AC-20-5TR material shall meet ASTM TEST-D-5546 with minimum solubility of 98% 
 
ITEM 302: AGGREGATES FOR SURFACE TREATMENTS 
 
The pre-coated aggregate target value for residual bitumen shall be determined by the Engineer.  
This value shall be in the range of 0.5 to 1.5 % by weight of residual bitumen from a pre-coating 
material. 
 
ITEMS 310 & 316: PRIME COAT & SURFACE TREATMENTS 
 
No asphalt treatments shall be applied just prior to a rain event that could result in chemical 
asphalt or any asphalt by-product pollutant being washed into a stream. 
 
The Contractor may request approval from TxDOT to clean equipment located on TxDOT ROW 
which is engaged in asphalt work such as trucks, lay down machines, and distributors.  TxDOT 
may allow cleaning of asphalt equipment on TxDOT ROW only when all of the following 
conditions are met on a continuous basis:   1. Cleanup activities must take place no closer than 
300 feet from an off ROW drainage discharge.  2.  No diesel or fuel is used for cleaning.  3.  The 
names of all cleaning agents have been previously submitted to TxDOT and the Contractor has 
submitted both a spill prevention and cleanup plan for the cleaning chemicals being used.  4.  All 
excess cleaning liquid must be captured on plastic or tarps and disposed of properly off ROW.  5. 
Excess asphaltic products originally planned to be used for road construction but deposited along 
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the roadway edge due to having too much material, or due to equipment start/stops and minor 
equipment upsets shall be properly removed off ROW or to a location approved by TxDOT 
within 48 hours. 
 
ITEM 310: PRIME COAT  
 
When cutback asphalt is used, a minimum curing time of 7 days shall be required before 
application of item 316 unless otherwise authorized or directed by the Engineer in writing. 
 
ITEM 316: SURFACE TREATMENTS 
 
No asphalt for surface treatment items will be placed between October 1 and May 1 for AC 
unless approved by the Engineer in writing. 
 
No asphalt for surface treatment items will be placed between October 1 and April 1 for 
emulsions unless approved by the Engineer in writing. 
 
All trucks hauling materials to be paid for by truck measurement shall be “struck off” prior to 
delivery to the project. 
 
Protect all existing bridges, curbs, and other exposed concrete surfaces within the limits of these 
projects as much as practicable from asphalt materials by any method that is acceptable by the 
Engineer. Remove any excessive asphalt materials deposited on these surfaces in a manner 
approved by the Engineer at the contractor’s expense. 
 
During application of the surface treatment, if existing conditions warrant, the lane widths, 
transitions, and intersection areas may be varied as directed by the Engineer. 
 
Use a medium pneumatic roller meeting the requirements of Item 210 as directed by the 
Engineer.  This work will be subsidiary to the various bid items. 
 
Remove dirt and debris that has accumulated in the curb and gutter sections prior to beginning 
paving.  Likewise, remove all vegetation from pavement edges prior to seal coat operations. This 
work will be subsidiary to other items. 
 
The final surface shall not be placed until the inverted prime has cured for 90 days at a 
temperature equal to or higher than 70 degrees Fahrenheit, or as directed by the Engineer. 
 
ITEM 400: EXCAVATION AND BACKFILL FOR STRUCTURES 
 
Aggregate for cement stabilized backfill shall be GRADE 3, 4 or 5 coarse aggregate shown in 
ITEM 421, “HYDRAULIC CEMENT CONCRETE”.  
 
CLASS B bedding is required if rock is encountered. 
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ITEM 420: CONCRETE STRUCTURES 
 
Reduce headwall heights, if necessary, to provide a maximum of 3 inches projection above the 
roadway slope. No increase or decrease will be made in plan quantities of concrete or reinforcing 
steel for this work. 
 
All construction products used to construct concrete structures and bridges including but not 
limited to plastics, Styrofoam, grease, glues, caulking, adhesives, solvents, paints, cleaning 
agents and rubber shall be handled in a manner that the construction products or empty 
containers/tubes shall not be allowed into any stream.  Construction debris developed from the 
cutting, grinding or sizing of solid construction products including plastics and Styrofoam shall 
not be allowed on the ground or to blow into a stream. 
 
Concrete curing compounds shall not be applied in a manner that the chemical will be spilled, 
dripped or be discharged into streams.  Containers and rags used during application of curing 
compound shall be properly disposed of off project.  Do not store curing compound containers 
and drums on TxDOT ROW. 
 
ITEM 421: HYDRAULIC CEMENT CONCRETE 
 
Entrained air is required in all slip formed concrete (bridge rail, concrete traffic barrier, 
pavement, etc.) but is not required for other structural concrete.  Adjust the dosage of air 
entraining agent for low air content as directed or allowed by the Engineer. If entrained air is 
provided where not required, only the upper limits of the Special Provision will be enforced. 
 
The Engineer will provide compressive strength testing equipment 
 
ITEM 427: SURFACE FINISHES FOR CONCRETE 
 
Provide all culverts with a Surface Area II, rub finish. 
 
ITEM 432: RIPRAP 
 
Blast clean all concrete curb, curb and gutter and riprap in accordance with Item 427 as part of 
the final clean-up and acceptance process.  Other methods may be approved to obtain a uniform 
clean appearance, free of marks, stains, etc., at the time of final acceptance. 
 
Locations and quantities may be varied as directed by the Engineer to accommodate field 
conditions. 
 
The sodium sulfate soundness requirement for material used in rock riprap is waived for this 
project. 
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ITEM 462: CONCRETE BOX CULVERTS AND STORM DRAINS 
 
Joints between pre-cast concrete box culverts shall be pre-formed flexible joint sealants as 
described in Item 464.3C, “Jointing”. 
 
Reshape embankment side slopes, provide embankment as required, and add topsoil to achieve a 
smooth uniform finish around the installation of the safety end treatments and culvert extensions 
as directed by the Engineer. Finishing and reshaping work will be subsidiary to Items 132, 162 
and 467. 
 
ITEM 464: REINFORCED CONCRETE PIPE 
 
Install all reinforced concrete pipe on this project using pre-formed flexible joint sealant. 
 
ITEM 467 SAFETY END TREATMENT 
 
Welds are not allowed to splice Safety Pipe Runners. A Safety Pipe Runner shall be one 
continuous pipe. 
 
ITEM 496: REMOVING STRUCTURES 
 
All pipe culverts removed under this contract shall become the property of the contractor to be 
disposed of off the right of way unless otherwise directed by Engineer. 
 
The Contractor shall make every attempt to prevent debris and rubble from falling into the 
stream during the removal of the bridge.  If any debris or rubble should fall into the stream it 
shall be removed as soon as possible.   
 
ITEM 502: BARRICADES, SIGNS AND TRAFFIC HANDLING 
 
A meeting between the contractor and Engineer to discuss upcoming changes in construction 
phasing and traffic switches is required at least 14 days prior to the phase change. Items to be 
discussed at this meeting include temporary signing, traffic control, pavement markings, the 
processes necessary for the phase change and subcontractor scheduling. 
 
Schedule and execute the work such that the portion of the roadway not sealed and striped at any 
given time is kept to a minimum and is no more that 2 miles. 
 
When a culvert extension, inlet construction and/or safety end treatment and open excavation, 
etc. is within 30 feet of a travel lane then delineate these areas as shown on the BC standard 
sheets. In addition a 4 foot high plastic construction fence shall be required at or around any 
structure or obstruction that would be a hazard to pedestrians unless otherwise approved by the 
Engineer. This fence shall be erected in a manner acceptable to the Engineer. Construction 
fencing will not be paid for separately, but will be considered subsidiary to Item 502. 
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The Contractor Responsible Person (CRP) shall inspect and insure any deficiencies are corrected 
each and every day through out the duration of this contract. Any misaligned or damaged traffic 
control devices shall be repaired as soon as practical after deficiency is discovered. 
 
In addition to providing a Contractor’s Responsible Person and a phone number for emergency 
contact, have an employee(s) available to respond on the project for emergencies and for taking 
corrective measures within 30 minutes. 
 
The shadow vehicle with truck mounted attenuator (TMA) will not be optional but will be 
required as shown on the appropriate traffic control plan sheets. Truck mounted attenuators shall 
meet the requirements of the Compliant Work Zone Traffic Control Device List.  The use of 
truck mounted attenuators shall not be paid for directly, but shall be considered subsidiary to 
Item 502. 
 
Open the pavement to traffic each night. Remove all material stockpiles, equipment left 
overnight or any obstruction within 30 feet of a travel way or clearly mark by warning lights and 
barricades, as approved by the Engineer. 
 
Unless otherwise shown on plans, where there is excavation adjacent to the pavement edge, 
provide adequate warning signs, vertical panels, drums and reflectors at the pavement edge, as 
directed by the Engineer. Treat pavement drop-offs created by ACP operations in a similar 
manner and in accordance with the details shown in the plans. 
 
When excavation is required next to a travel lane carrying traffic and widening is not completed 
by the end of the day’s operation, and unless otherwise permitted in the plans, place sufficient 
backfill against the edge of the travel lane in order to provide a 3:1 slope. The backfill used shall 
be durable crushed stone type of flexible base or other materials approved by the Engineer. 
When work is resumed on this excavated area this backfill material shall be incorporated into the 
road work or disposed of as approved by the Engineer. Materials and labor for this work will not 
be paid for directly but will be subsidiary to the various bid items. 
 
Provide a pilot vehicle for this contract. 
 
Do not perform base widening on both sides of the roadway simultaneously. 
 
The maximum allowable length of roadway sections for scarifying and reshaping the existing 
base and hauling base material, shall be 2 miles. Station competent flaggers at each end of the 
section being processed to instruct and/or direct the traveling public. 
 
Equip all construction equipment involved in roadway work with a permanently mounted 
warning light with amber lens as approved by the Engineer.  
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ITEM 506: TEMPORARY EROSION, SEDIMENTATION AND ENVIRONMENTAL 
CONTROLS 
 
No soil disturbing activities shall begin on any section of TxDOT ROW without adequate 
sedimentation controls first being installed and functioning at adjacent drainage outfalls.  Begin 
and continuously prosecute the repairs, additions and maintenance of erosion and sedimentation 
control devices within seven days after the Contractor receives each Form 2118, Field Inspection 
and Maintenance Report, from the Engineer. Failure of the Contractor to fulfill either of the 
above requirements places TxDOT in potential non-compliance with permit requirements and 
may result in withholding estimates or stopping work or both until all environmental permit 
requirements are fulfilled. 
  
Furnish one SW3P permit posting sign and sign support as detailed in the plans.  Install this sign 
in a location selected by the Engineer.  The sign and support should be removed upon 
completion of the project and is the property of the Contractor.  The purchase of the sign and 
support, installation, relocation(s) if determined necessary by the Engineer and removal at 
project end shall be subsidiary to Item 506. 
 
ITEM 540: METAL BEAM GUARD FENCE 
 
In the event a guard post falls on top of an inlet, cut the post to the proper length and bolt it to the 
inlet top as shown on the plans.  
 
The block-outs used on the Metal Beam Guard Fence will be made of a composite material from 
a source on the Department approved list of suppliers.  The use of wooden block-outs will not be 
allowed. 
 
ITEM 544:  GUARDRAIL END TREATMENTS 
 
The block-outs used on the Single Guardrail Terminals will be made of a composite material 
from a source on the Department approved list of suppliers. The use of wooden block-outs will 
not be allowed. 
 
ITEM 560: MAILBOX ASSEMBLIES 
 
Mail boxes will be kept in a position accessible to the carrier’s vehicle along the travel way 
except when performance of grading operations necessitates the moving of mail boxes. When 
grading operations necessitate the moving of mail boxes, the contractor shall place them at a 
nearby location which will be accessible to the carrier’s vehicle. Mail boxes will be returned to a 
position accessible to the carrier’s vehicle along the travel way when grading operations are not 
in progress. This work will not be paid for directly, but will be subsidiary to Item 560. 
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ITEM 644: SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES 
 
Measure all dimensions in the field at the actual locations. 
 
Place signs in accordance with lateral and vertical clearances as shown in Sign Mounting Details 
for Small Roadside Signs and in the Sign Crew Field Book. 
 
Sign placement heights are a minimum of seven (7) feet and a maximum of seven feet six inches 
(7ft.-6in.) to the bottom of the sign or plaque. Mounting heights are measured as follows: 
 
  1. When the base of the sign is below the edge of the travel lane, the sign height is measured 

from the edge of the travel lane to the bottom of the sign. 
  2. When the base of the sign is above the edge of the travel lane, the sign height is measured 

from natural ground to the bottom of the sign. 
  3. When a supplemental plaque or secondary sign is used, the sign height is measured to the 

bottom of the supplemental plaque or secondary sign. 
  4. When a sign has two or more posts, all posts must be a minimum height above natural 

ground to the bottom of the sign. The sign also must be a minimum height above the edge 
of the travel lane. 

 
Leave the existing sign assemblies in place until the proposed foundation, post and sign are in 
installed, and then remove the old sign assemblies. 
 
Do not leave any sign foundation holes open overnight. Ensure all holes drilled are at least the 
minimum required depth with no loose material remaining in the hole. 
 
Stake proposed sign locations and receive approval before installation of sign foundations. 
Determine each post length after the stub has been placed. 
 
For sign assemblies using the “TEXAS UNIVERSAL TRIANGULAR SLIPBASE SYSTEM 
MOUNTS” furnish and install a #4 rebar at least 7 inches long through the 3/4-inch diameter 
hole in the stub to prevent the stub from rotating in the foundation as detailed on the Sign 
Mounting Details for Small Roadside Signs. 
 
Furnish and install a 5/16-inch x 1 1/2-inch double roll pin between the slip base casting and the 
sign support post to prevent the sign assembly from rotating on the stub as detailed on the Sign 
Mounting Details for Small Roadside Signs. 
 
Concrete for sign foundations is designated as “MISCELLANEOUS CONCRETE”. It will be 
accepted based on a minimum 7-day flexural strength of 280 PSI. The slump is to be no greater 
than 4 inches. 
 
Use trowel to finish all foundations for a neat appearance. Remove all excess material. 
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Expanded foam foundations are not permitted. 
 
Tighten the slip base and the locking collar as shown on standard Sign Mounting Details for 
Small Signs. Do not tighten bolts greater than 80 foot pounds except to clean threads. Over-
torque bolts to clean the threads of any galvanization that might cause an incorrect torque 
reading. Then loosen the nuts and tighten to the required torque of 80 foot pounds. Tighten bolts 
incrementally in a sequential manner such that the load is applied uniformly to the locking collar. 
 
For splices in small signs, use bolts as shown on details A and B on the Sign Mounting Details 
for Small Roadside Signs. 
 
Cut the bottom of all posts level. 
 
For sign types which design details are not shown on these plans, fabricate according to the 
“STANDARD HIGHWAY SIGN DESIGNS FOR TEXAS”. 
 
Removed material that is deemed salvageable (signs and posts) will be the property of TxDOT. 
Deliver salvageable material to the TxDOT Maintenance Office.  Remove unsalvageable 
material. 
 
Existing signs remain in place until the proposed sign post assembly is completed and ready for 
sign installation. 
 
Maintain existing roadside signs within this project’s limits during this contract.  In order to 
accommodate the grading or other operations, relocate these signs and assemblies onto 
temporary supports in accordance with the TMUTCD and as directed by the Engineer.  This 
work will be paid for as “Relocate Small Roadside Sign Supports and Assemblies”.  Moving the 
temporary supports for accommodating work and relocating for subsequent phases will not be 
paid for directly.  The existing sign assemblies requiring relocation to a temporary support must 
be approved by the Engineer. 
 
ITEM 658: DELINEATOR AND OBJECT MARKER ASSEMBLIES 
 
The delineator assembly type C Class A (D-SW) and (D-SY) are to be single delineators (Class 
I) attached to a flat, plastic bracket to facilitate the mounting of the delineator on top of the 
bridge rail at the locations shown on the plans. Submit a sample for approval before ordering 
materials. 
 
For all delineators and object markers, furnish a tubular post minimum of 2 inches diameter with 
a flat surface at least 3 inches wide and 15 inches long for delineator mounting meeting the 
requirements of DMS-4400.  Use the Wedge Anchor Plastic System for ground mounted 
delineators set in concrete as shown on the D&OM(1)-10 standard.  Submit one assembly or a 
material cut sheet to the Engineer for approval prior to installation.  
 

 General Notes Sheet R 



Project Number: Sheet  
 
County: Bosque Control: 0398-01-038 
 
Highway: FM 56 
 
ITEM 662: WORK ZONE PAVEMENT MARKINGS 
 
Paint and beads may be used for non-removable pavement markings. 
 
ITEM 666 & ITEM 8251: REFLECTORIZED PAVEMENT MARKINGS 
 
Apply beads using a single drop application process. Use an application rate of 12 pounds per 
100 square feet of thermoplastic pavement marking material. 
 
The Engineer will verify the beginning and ending points of No Pass Zones. 
 
Before the application of pavement markings, sufficiently clean pavement surfaces to remove all 
forms of contamination and loose materials, in accordance with Item 678, “Pavement Surface 
Preparation for Markings”. This work will not be paid for directly, but will be subsidiary to Item 
666, “Reflectorized Pavement Markings”. 
 
Make all stop lines twenty-four (24) inches wide. 
 
Remove markings at own expense that are not in alignment or sequence, as shown on the 
standard sheets or as stated in the specifications, or do not meet the specification and/or approval 
of the Project Manager. Removal shall be in accordance with Item 677, “Eliminating Existing 
Pavement Markings and Markers”, except for measurement and payment. 
 
ITEM 668: PREFABRICATED PAVEMENT MARKINGS 
 
Use Type C prefabricated pavement markings (TxDOT Spec DMS-8240) for all Word, Arrow 
and RR Crossing markings.  
 
ITEM 672: RAISED PAVEMENT MARKINGS 
 
Place TYPE II-C-R and TYPE I-C markers for lane lines on 80 feet centers regardless of the 
conditions listed on the Pavement Markings Standard Details. 
 
Before the application of pavement markers, sufficiently clean pavement surfaces to remove all 
forms of contamination and loose materials, in accordance with Item 678, "Pavement Surface 
Preparation for Markings". This work will not be paid for directly, but will be subsidiary to Item 
672, "Raised Pavement Markers". 
    
Remove at own expense markings placed that are not in alignment or sequence, as shown on the 
standard sheets or as stated in the specifications, or do not meet the specification and/or approval 
of the Project Manager. Removal shall be in accordance with Item 677, “Eliminating Existing 
Pavement Markings and Markers”, except for measurement and payment. 
 

 General Notes Sheet S 



Project Number: Sheet  
 
County: Bosque Control: 0398-01-038 
 
Highway: FM 56 
 

 General Notes Sheet T 

Mount all raised pavement markers placed on concrete surfaces using an epoxy adhesive, in 
accordance with article 672.3. 
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                                                  CONTROL :  0398-01-038              
                                                  PROJECT :  STP 2011(353)            
                                                  HIGHWAY :  FM 56                    
                                                  COUNTY  :  BOSQUE                   
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (103)                                 
               ITEM 132  EMBANKMENT (100)(204)(210)(216)(400)                         
               ITEM 152  ROAD GRADER WORK (110)(132)(150)                             
               ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 216  PROOF ROLLING (210)                                          
               ITEM 247  FLEXIBLE BASE (105)(204)(210)(216)(520)                      
               ITEM 251  REWORKING BASE COURSES (210)(216)(247)(520)                  
               ITEM 276  CEMENT TREATMENT (PLANT-MIXED) (204)(210)(216)(247)(300)     
                         (310)(520)                                                   
               ITEM 310  PRIME COAT (300)(316)                                        
               ITEM 316  SURFACE TREATMENTS (210)(300)(302)(520)                      
               ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)       
                         (421)                                                        
               ITEM 402  TRENCH EXCAVATION PROTECTION                                 
               ITEM 403  TEMPORARY SPECIAL SHORING (423)                              
               ITEM 432  RIPRAP (247)(420)(421)(427)(431)(440)                        
               ITEM 462  CONCRETE BOX CULVERTS AND STORM DRAINS (400)(420)(421)       
                         (424)(440)(464)(476)                                         
               ITEM 464  REINFORCED CONCRETE PIPE (400)(476)                          
               ITEM 466  HEADWALLS AND WINGWALLS (400)(420)(421)(430)(440)(464)       
               ITEM 467  SAFETY END TREATMENT (400)(420)(421)(430)(432)(440)(445)     
                         (460)(464)                                                   
               ITEM 496  REMOVING STRUCTURES (430)                                    
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                         CONTROLS (432)(556)                                          
               ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)    
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                        (420)(421)(440)                                              
              ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)       
                        (275)(276)(292)(316)(330)(334)(340)(360)(421)(440)           
              ITEM 540  METAL BEAM GUARD FENCE (421)(445)(529)(542)(544)             
              ITEM 544  GUARDRAIL END TREATMENTS                                     
              ITEM 560  MAILBOX ASSEMBLIES                                           
              ITEM 644  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(634)(636)(643)(656)                          
              ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
              ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
              ITEM 668  PREFABRICATED PAVEMENT MARKINGS                              
              ITEM 672  RAISED PAVEMENT MARKERS                                      
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                 (FORM FHWA 1273, MARCH, 1994)                       
              WAGE RATES                                                             
              SPECIAL PROVISION "SCHEDULE OFLIQUIDATED DAMAGES" (000--1493)          
              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR       
                                 REQUIRED PAYROLL INFORMATION" (000--1483)           
              SPECIAL PROVISION "PARTNERING" (000---002)                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID    
                                 CONSTRUCTION" (000---461)                           
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1676)            
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION  TO ITEM     1  (001---011)                          
              SPECIAL PROVISION  TO ITEM     2  (002---017)                          
              SPECIAL PROVISION  TO ITEM     3  (003---033)                          
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISIONS TO ITEM     7  (007---213)(007---445)               
              SPECIAL PROVISIONS TO ITEM     8  (008---007)(008---119)               
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   100  (100---002)                          
              SPECIAL PROVISION  TO ITEM   164  (164---002)                          
              SPECIAL PROVISION  TO ITEM   166  (166---001)                          
              SPECIAL PROVISION  TO ITEM   247  (247---039)                          
              SPECIAL PROVISION  TO ITEM   260  (260---002)                          
              SPECIAL PROVISION  TO ITEM   276  (276---001)                          
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              SPECIAL PROVISION  TO ITEM   300  (300---032)                          
              SPECIAL PROVISION  TO ITEM   302  (302---010)                          
              SPECIAL PROVISION  TO ITEM   316  (316---016)                          
              SPECIAL PROVISION  TO ITEM   330  (330---001)                          
              SPECIAL PROVISION  TO ITEM   340  (340---003)                          
              SPECIAL PROVISION  TO ITEM   360  (360---003)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---035)                          
              SPECIAL PROVISION  TO ITEM   424  (424---002)                          
              SPECIAL PROVISION  TO ITEM   431  (431---001)                          
              SPECIAL PROVISION  TO ITEM   440  (440---002)                          
              SPECIAL PROVISION  TO ITEM   441  (441---006)                          
              SPECIAL PROVISION  TO ITEM   442  (442---016)                          
              SPECIAL PROVISION  TO ITEM   464  (464---003)                          
              SPECIAL PROVISION  TO ITEM   500  (500---005)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   506  (506---011)                          
              SPECIAL PROVISION  TO ITEM   540  (540---023)                          
              SPECIAL PROVISION  TO ITEM   560  (560---001)                          
              SPECIAL PROVISION  TO ITEM   636  (636---014)                          
              SPECIAL PROVISION  TO ITEM   643  (643---001)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  8251  (8251--005)    
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 6055 IN-LANE OR TRANSVERSE RUMBLE STRIPS                          
              ITEM 8094 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT        
                        MARKINGS                                                     
              ITEM 8251 REFLECTORIZED PAVEMENT MARKINGS WITH RETROREFLECTIVE         
                        REQUIREMENTS (316)(318)(502)(677)(678)(8094)                 
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
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